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The purpose of this amendment is to correct a typographical error and to provide the final SF 33 Form. The OASIS 
PMO does not anticipate any more amendments to the solicitation. 
 
FINAL PROPOSAL DUE DATE: 
 
THE SOLICITATION CLOSING OF WEDNESDAY, OCTOBER 30th, 2013; 4:00 P.M.; CENTRAL DAYLIGHT TIME 
(CDT) REMAINS UNCHANGED. 
 
SF 33: 
 
OFFERORS MUST ACKNOWLEDGE RECEIPT OF ALL AMENDMENTS IN THE FINAL SF 33 AS FOLLOWS: 
 
Since there are only 4 blocks for amendment acknowledgement on the SF 33 form itself, GSA will accept the 
amendment acknowledgement on the SF33 if you type or manually write “Amendments 01 through 11” and date it 
the date of this last amendment “10/21/2013” in only one of the blocks in Block 14 of the form.  
 
REVISION TO THE SOLICITATION:  
 
The example for determining the total cumulative value for a collection of task orders in the answer to Question 94 in 
Amendment 03 and Amendment 09 had a typographical error in the task order dates. The example dates were 
meant to span 36 months, not 48 months.  The following example is replaced in its entirety for conformity; however, 
the only changes were made to the task order dates in order to span 36 months. Replace “For example” in Section 
L.5.3.1., in its entirety as follows: 

 
For example: 
 
Projects 1 through 4 are stand-alone projects (task orders or contracts) that are not tied to a collection of task orders 
under a Single Award IDIQ or BPA as follows: 
  

 Project 1 is completed with an annual obligated value of:       $1,000,000 

 Project 2 is ongoing with an annual estimated value of:          $2,000,000 

 Project 3 is ongoing with an annual estimated value of:          $3,000,000 

 Project 4 is completed with an annual obligated value of:        $4,000,000 
  
Each of the 4 stand-alone projects exceeds the 150K per year minimum requirement. 
 
Project 5 Alternate is a single project that is tied to a “collection of task orders” under a Single Award IDIQ or BPA. 
Add up the obligated or estimated value of every task order award under the IDIQ or BPA and divide the total by the 
total of months awarded. For example, the IDIQ or BPA has 10 total task orders placed against it as follows: 
     

 Task Order 1:   January 2011 - December 2011 $1,000,000   

 Task Order 2:   March 2011 - December 2011 $   250,000   

 Task Order 3:   April 2011 – December 2011 $   750,000   

 Task Order 4:   June 2011 – December 2011 $1,500,000   

 Task Order 5:   August 2011 – December 2011 $   500,000   

 Task Order 6:   September 2011 - December 2011 $   800,000   

 Task Order 7:   January 2012 - September 2012 $   200,000   

 Task Order 8:   January 2012 - December 2012 $3,000,000   
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 Task Order 9:   August 2012 - July 2013 $1,500,000   

 Task Order 10: January 2013 - December 2013 $   500,000   
 
The total cumulative value of the 10 task orders is:  $10,000,000 
 
The total cumulative period of performance began at Task Order 1 in January 2011 and goes through Task Order 10 
in December 2013.  This equals 36 months.   
 
$10,000,000 divided by 36 months multiplied by 12 yields an average annual value of $3,333,333.33. 
 
Project 5 Alternate exceeds the $150K per year minimum requirement. 
 
The Total Combined Annual Value of Projects 1 through 5 exceeds the minimum requirement of $3.75 Million per 
year. 
 

END OF AMENDMENT 11 
 
 
 
 
 


